

<b>All Primes 03 March 2020</b>	<b>BIDDER:</b>		<b>Boro Construction</b>	<b>Horst Excavating</b>	<b>Matchline Mechanical</b>	<b>Boro Construction</b>	<b>Jay R. Reynolds</b>
	<b>ADDRESS:</b>		400 Feheley Dr.	320 Granite Run Dr	901 Dawn Avenue, Suite E	400 Feheley Dr.	1 Brooks Ave
			King of Prussia, PA 19406	Lancaster, PA 17604	Ephrata, PA 17522	King of Prussia, PA 19406	Willow Street, PA 17584
	<b>PHONE:</b>		610.272.7400	717.581.9910	717.721.3160	610.272.7400	717.464.2755
	<b>CONTACT:</b>		Joelle Newell Brendan Duffy	Chris Evans, Kerri Parsons, Jim Lefever, Denny Broadwater, Melissa Blough	Elizabeth Shaaber	Joelle Newell Brendan Duffy	Wayne Reynolds
	<b>EMAIL:</b>		jnewell@boroconstruction.com bduffy@boroconstruction.com	cevans@horstgroup.com kparsons@horstgroup.com jlefever@horstgroup.com dbroadwater@horstgroup.com mblough@horstgroup.com	elizabeth@matchlinemechanical.com annie@matchlinemechanical.com	jnewell@boroconstruction.com duffy@boroconstruction.com	wreynolds@irrinco.com
			<b>GC</b>	<b>SC</b>	<b>HVAC</b>	<b>EC</b>	<b>PC</b>
<b>Base Bid</b>			\$ 23,900,000.00	\$ 8,926,000.00	\$ 7,169,000.00	\$ 4,982,000.00	\$ 3,062,000.00
<b>Alternate Bid</b>	<b>Alternate Bid Description</b>						
No. 01A - GC	DEDUCT: Dinosaur Transportation/Installation		(\$38,000.00)				
No. 04A - GC	ADD OR DEDUCT: Brick		(\$35,000.00)				
No. 09A - GC	ADD: Wall Paint		\$12,600.00				
No. 22A - PC	ADD: Utility Connection for Future District Equipment Shed						\$ 1,700.00
No. 22B - PC	DEDUCT: Press Fittings						\$ -
No. 23A - HVAC	ADD OR DEDUCT: Air Handlers and Chillers by Carrier				\$ -		
No. 23A2 - HVAC	ADD OR DEDUCT: Air Handlers and Chillers by York				\$ -		
No. 23A3 - HVAC	ADD OR DEDUCT: Air Handlers and Chillers by Daiken				\$ -		
No. 23B - HVAC	ADD OR DEDUCT: Complete VRF System by Daiken				\$ -		
No. 23B2 - HVAC	ADD OR DEDUCT: Complete VRF System by LG				\$ -		
No. 23C - HVAC	DEDUCT: Pipe Connection for Hydronic Piping				\$ (140,000.00)		
No. 26A - EC	ADD OR DEDUCT: Lighting Control by Eaton					\$10,000.00	
No. 26B - EC	ADD OR DEDUCT: Lighting Control by Acuity Brand Nlight					\$10,000.00	
No. 26C - EC	ADD: Utility Connection for Future District Equipment Shed					\$10,000.00	
No. 26D - EC	DEDUCT: Parking Lot					(\$40,000.00)	
No. 27A - EC	ADD OR DEDUCT: Telcor System					\$20,000.00	
No. 27B - EC	ADD OR DEDUCT: Data Connection					\$86,000.00	
No. 27C - EC	DEDUCT: Distributed Antenna System					(\$97,000.00)	
No. 27D - EC	ADD: Data Connection at Media Center					\$5,500.00	
No. 27E - EC	ADD: Data Connection at Emotional Support					\$3,700.00	
No. 27F - EC	ADD: Data Connection at Rooms A227/A229					\$4,800.00	
No. 28A - EC	ADD OR DEDUCT: Access Control System by DNA Fusion					\$20,000.00	
No. 28B - EC	ADD OR DEDUCT: Access Control System by Colbalt X1					\$12,000.00	
No. 32A - SC	ADD: Grading of Future District Equipment Shed			\$3,700.00			
No. 32B - SC	ADD: Water Connection for Future District Equipment Shed			\$9,600.00			
No. 32C - SC	ADD: Turf Fields			\$365,000.00			
No. 32C - SC	DEDUCT: Parking Lot			(\$101,000.00)			
No. 32E - SC	DEDUCT: Parking Lot			(\$55,000.00)			
TURF-01	ADDITIONAL FIELD						
<b>SUBTOTAL ALTERNATES</b>			\$ (60,400.00)	\$ 222,300.00	\$ (140,000.00)	\$ 45,000.00	\$ 1,700.00
<b>TOTAL w ALTERNATES TAKEN</b>			\$ 23,839,600.00	\$ 9,148,300.00	\$ 7,029,000.00	\$ 5,027,000.00	\$ 3,063,700.00
<b>BID FORM ATTACHMENTS</b>							
1	Bid Security - 10%		Yes	Yes	Yes	Yes	Yes
2	Bid Bond Form (AIA Document A310) or other form of bid security specifically permitted.		Yes	Yes	Yes	Yes	Yes
3	Non-Collusion Affidavit		Yes	Yes	Yes	Yes	Yes
4	Agreement of Surety		Yes	Yes	Yes	Yes	Yes
5	Alternates		Yes	Yes	Yes	Yes	Yes
6	Unit Cost Allowances		Yes	Yes	Yes	Yes	Yes
7	Unit Prices		Yes	Yes	Yes	Yes	Yes
8	Roof Materials Spreadsheet		Yes	N/A	N/A	N/A	N/A
9	Roof Materials Spreadsheet		Yes	N/A	N/A	N/A	N/A
10	Roof Materials Spreadsheet		Yes	N/A	N/A	N/A	N/A
11	Contractor Qualification Statement (AIA Document A305) and Financial Statement		Yes	Yes	Yes	Yes	Yes

<b>All Primes 03 March 2020</b>	<b>BIDDER:</b>		<b>Boro Construction</b>	<b>Horst Excavating</b>	<b>Matchline Mechanical</b>	<b>Boro Construction</b>	<b>Jay R. Reynolds</b>
	<b>ADDRESS:</b>		400 Feheley Dr.	320 Granite Run Dr	901 Dawn Avenue, Suite E	400 Feheley Dr.	1 Brooks Ave
			King of Prussia, PA 19406	Lancaster, PA 17604	Ephrata, PA 17522	King of Prussia, PA 19406	Willow Street, PA 17584
	<b>PHONE:</b>		610.272.7400	717.581.9910	717.721.3160	610.272.7400	717.464.2755
	<b>CONTACT:</b>		Joelle Newell Brendan Duffy	Chris Evans, Kerri Parsons, Jim Lefever, Denny Broadwater, Melissa Blough	Elizabeth Shaaber	Joelle Newell Brendan Duffy	Wayne Reynolds
	<b>EMAIL:</b>		jnewell@boroconstruction.com bduffy@boroconstruction.com	cevans@horstgroup.com kparsons@horstgroup.com jlefever@horstgroup.com dbroadwater@horstgroup.com mblough@horstgroup.com	elizabeth@matchlinemechanical.com annie@matchlinemechanical.com	jnewell@boroconstruction.com duffy@boroconstruction.com	wreynolds@jrinc.com
<b>NOTE RECEIPT OF ADDENDUMS</b>							
<b>01</b>	<b>Issued 14 February, 2020</b>		Yes	Yes	Yes	Yes	Yes
<b>02</b>	<b>Issued 21 February, 2020</b>		Yes	Yes	Yes	Yes	Yes
<b>03</b>	<b>Issued 27 February, 2020</b>		Yes	Yes	Yes	Yes	Yes
<b>BID FORM SIGNED &amp; SEALED</b>							
			Yes	Yes	Yes	Yes	Yes
<b>BIDDER:</b>			<b>Boro Construction</b>	<b>Horst Excavating</b>	<b>Matchline Mechanical</b>	<b>Boro Construction</b>	<b>Jay R. Reynolds</b>

State Cont. 03 March 2020	<b>BIDDER:</b>	A-Turf, Inc.	Miller Building Systems	11400 Inc.	Trane USA Inc.	
	<b>ADDRESS:</b>	PO Box 157	1408 Bethlehem Pike	2207 Old Philadelphia Pike	3909 Tecport Drive	
		Williamsville, NY 14231	Flourtown, PA 19031	Lancaster, PA 17602	Harrisburg, PA 17111	
	<b>PHONE:</b>	717.587.9663	215.233.9300	717.392.7429	717.561.5400	
	<b>CONTACT:</b>	Dave Martin	Joe Garcia	Steve Geltmacher	Andrew O'Dell	
	<b>EMAIL:</b>			sgeltmacher@11400inc.com	Andrew.odell@trane.com	
<b>TURF                      ATH. SHED                      FOOD SVC.                      MECH. CONT.                      BASE TOTAL</b>						
Base Bid		\$ 788,580.00	\$ 15,400.00	\$ 564,000.00	\$ 1,094,220.00	\$ 50,501,200.00
Alternate Bid	Alternate Bid Description					
TURF-01	ADDITIONAL FIELD	\$ 771,680.00				
SUBTOTAL ALTERNATES		\$ 771,680.00	-	-	-	
TOTAL w ALTERNATES TAKEN		\$ 1,560,260.00	\$ 15,400.00	\$ 564,000.00	\$ 1,094,220.00	

<b>GC 03 March 2020</b>	<b>BIDDER:</b>		<b>Boro Construction</b>	<b>Lobar, Inc.</b>	<b>Warfel Construction</b>
	<b>ADDRESS:</b>		400 Feheley Dr.	1 Old Mill Road	1110 Enterprise Rd
			King of Prussia, PA 19406	Dillsburg, PA 17019	East Petersburg, PA 17520
	<b>PHONE:</b>		610.272.7400	717.432.9728, Ext. 4322	717.299.4500
	<b>CONTACT:</b>		Joelle Newell Brendan Duffy	Patricia Smith	Sean Cotter Karen Woods
	<b>EMAIL:</b>		jnewell@boroconstruction.com bduffy@boroconstruction.com	pats@lobar.com	scotter@warfelcc.com kwoods@warfelcc.com
<b>Base Bid</b>					
			\$ 23,900,000.00	\$ 24,300,000.00	\$ 24,404,504.00
<b>DIFFERENCE BETWEEN LOW BIDDERS</b>					\$ 400,000.00
<b>Alternate Bid</b>	<b>Alternate Bid Description</b>				
No. 01A - GC	DEDUCT: Dinosaur Transportation/Installation		(\$38,000.00)	\$19,000.00	(\$9,380.00)
No. 04A - GC	ADD OR DEDUCT: Brick		(\$35,000.00)	(\$35,373.00)	(\$40,000.00)
No. 09A- GC	ADD: Wall Paint		\$12,600.00	\$10,100.00	\$35,000.00
<b>TOTAL ALL ALTERNATES TAKEN</b>			\$ (60,400.00)	\$ (6,273.00)	\$ (14,380.00)
<b>BID FORM ATTACHMENTS</b>					
1	Bid Security - 10%		Yes		
2	Bid Bond Form (AIA Document A310) or other form of bid security specifically permitted.		Yes		
3	Non-Collusion Affidavit		Yes		
4	Agreement of Surety		Yes		
5	Alternates		Yes		
6	Unit Prices		Yes		
7	Unit Cost Allowances		Yes		
8	Contractor Qualification Statement (AIA Document A305) and Financial Statement		Yes		
9	Roof Material List		Yes		
10	Roof Material List		Yes		
11	Roof Material List		Yes		
<b>NOTE RECEIPT OF ADDENDUMS</b>					
01	Issued 14 February, 2020		Yes		
02	Issued 21 February, 2020		Yes		
03	Issued 27 February, 2020		Yes		
<b>BID FORM SIGNED &amp; SEALED</b>					
			Yes		
<b>BIDDER:</b>			<b>Boro Construction</b>	<b>Lobar, Inc.</b>	<b>Warfel Construction</b>

<b>SC 03 March 2020</b>	BIDDER:		<b>Horst Excavating</b>	<b>H&amp;K Group, Inc.</b>	<b>Kinsley Construction Sitework</b>
	ADDRESS:		320 Granite Run Dr	2052 Lucon Road, PO Box 196	2700 Water Street, PO Box 2886
			Lancaster, PA 17604	Skippack, PA 19474	York, PA 17405
	PHONE:		717.581.9910	717.566.3711	717.815.7738
	CONTACT:		Chris Evans, Kerri Parsons, Jim Lefever, Denny Broadwater, Melissa Blough	Adam Felix, Steve Allen, Lauren Durborow, Josh Morton	Justin Ranieri
	EMAIL:		<i>cevans@horstgroup.com kparsons@horstgroup.com jlefever@horstgroup.com dbroadwater@horstgroup.com mblough@horstgroup.com</i>	<i>afelix@hkgroup.com sallen@hkgroup.com ldurborow@hkgroup.com jmorton@hkgroup.com</i>	<i>jranieri@kinsleyconstruction.com</i>
<b>Base Bid</b>					
			\$ 8,926,000.00	\$ 10,397,750.00	\$ 11,198,000.00
<b>DIFFERENCE BETWEEN LOW BIDDERS</b>					\$ 1,471,750.00
<b>Alternate Bid</b>	<b>Alternate Bid Description</b>				
No. 32A - SC	ADD: Grading of Future District Equipment Shed		\$3,700.00	\$5,000.00	\$7,000.00
No. 32B - SC	ADD: Water Connection for Future District Equipment Shed		\$9,600.00	\$5,000.00	\$40,700.00
No. 32C - SC	ADD: Turf Fields		\$365,000.00	\$825,000.00	\$347,400.00
No. 32C - SC	DEDUCT: Parking Lot		(\$101,000.00)	(\$120,000.00)	(\$272,000.00)
No. 32E - SC	DEDUCT: Parking Lot		(\$55,000.00)	(\$75,000.00)	(\$216,000.00)
<b>TOTAL ALL ALTERNATES TAKEN</b>			\$ 222,300.00	\$ 640,000.00	\$ (92,900.00)
<b>BID FORM ATTACHMENTS</b>					
1	Bid Security - 10%		Yes		
2	Bid Bond Form (AIA Document A310) or other form of bid security specifically permitted.		Yes		
3	Non-Collusion Affidavit		Yes		
4	Agreement of Surety		Yes		
5	Alternates		Yes		
6	Unit Cost Allowances		Yes		
7	Unit Prices		Yes		
8	Contractor Qualification Statement (AIA Document A305) and Financial Statement		Yes		
<b>NOTE RECEIPT OF ADDENDUMS</b>					
01	Issued 14 February, 2020		Yes		
02	Issued 21 February, 2020		Yes		
03	Issued 27 February, 2020		Yes		
<b>BID FORM SIGNED &amp; SEALED</b>					
			Yes		
<b>BIDDER:</b>			<b>Horst Excavating</b>	<b>H&amp;K Group, Inc.</b>	<b>Kinsley Construction Sitework</b>

<b>HVAC 03 March 2020</b>	BIDDER:		<b>Boro Construction</b>	<b>Frey Lutz</b>	<b>Matchline Mechanical</b>	<b>Myco Mechanical, Inc.</b>
	ADDRESS:		400 Feheley Dr. King of Prussia, PA 19406	1195 Ivy Drive Lancaster, PA 17601	901 Dawn Avenue, Suite E Ephrata, PA 17522	1 North Washington Street Telford, PA 18969
	PHONE:		610.272.7400	717.898.6808	717.721.3160	267.382.0267
	CONTACT:		Joelle Newell Brendan Duffy	Suzanne Boyd	Elizabeth Shaaber	Tammy Friel
	EMAIL:		jnewell@boroconstruction.com bduffy@boroconstruction.com	smboyde@freylutz.com	elizabeth@matchlinemechanical.com annie@matchlinemechanical.com	estimating@mycomechanical.com
	Base Bid		\$ 8,359,000.00	\$ 7,397,000.00	\$ 7,169,000.00	\$ 7,724,000.00
<b>DIFFERENCE BETWEEN LOW BIDDERS</b>						<b>\$ 228,000.00</b>
Alternate Bid	Alternate Bid Description					
No. 23A - HVAC	ADD OR DEDUCT: Air Handlers and Chillers by Carrier	\$ -	\$ -	\$ -	\$ 1,000,000.00	
No. 23A2 - HVAC	ADD OR DEDUCT: Air Handlers and Chillers by York	\$ (135,000.00)	\$ (300,000.00)	\$ -	\$ 1,000,000.00	
No. 23A3 - HVAC	ADD OR DEDUCT: Air Handlers and Chillers by Daiken	\$ -	\$ -	\$ -	\$ 1,000,000.00	
No. 23B - HVAC	ADD OR DEDUCT: Complete VRF System by Daiken	\$ -	\$ -	\$ -	\$ 100,000.00	
No. 23B2 - HVAC	ADD OR DEDUCT: Complete VRF System by LG	\$ (10,000.00)	\$ -	\$ -	\$ 100,000.00	
No. 23C - HVAC	DEDUCT: Pipe Connection for Hydronic Piping	\$ (30,000.00)	\$ (98,000.00)	\$ (140,000.00)	\$ (40,000.00)	
<b>TOTAL ALL ALTERNATES TAKEN</b>		\$ (175,000.00)	\$ (398,000.00)	\$ (140,000.00)	\$ 3,160,000.00	
<b>BID FORM ATTACHMENTS</b>						
1	Bid Security - 10%				Yes	
2	Bid Bond Form (AIA Document A310) or other form of bid security specifically permitted.				Yes	
3	Non-Collusion Affidavit				Yes	
4	Agreement of Surety				Yes	
5	Alternates				Yes	
6	Unit Prices				Yes	
7	Unit Cost Allowances				Yes	
8	Contractor Qualification Statement (AIA Document A305) and Financial Statement				Yes	
<b>NOTE RECEIPT OF ADDENDUMS</b>						
01	Issued 14 February, 2020				Yes	
02	Issued 21 February, 2020				Yes	
03	Issued 27 February, 2020				Yes	
<b>BID FORM SIGNED &amp; SEALED</b>						
						Yes
BIDDER:		<b>Boro Construction</b>	<b>Frey Lutz</b>	<b>Matchline Mechanical</b>	<b>Myco Mechanical, Inc.</b>	

<b>EC 03 March 2020</b>	BIDDER:		<b>Boro Construction</b>	<b>Cedar Electric</b>	<b>Cyprum Solutions</b>	<b>Hirneisen Electrical</b>	<b>Philips Brothers Electrical Contractors, Inc.</b>	<b>US Solutions</b>
	ADDRESS:		400 Feheley Dr.	528 Cheltenham Ct	6069 Main Street	1619 Old Lancaster Pike	235 Sweet Sprint Road	1125 W 190th Street
			King of Prussia, PA 19406	Lititz, PA 17543	East Petersburg, PA 17520	Reading, PA 19608	Glenmoore, PA 19343	Gardena, CA 90248
	PHONE:		610.272.7400	717.945.7982	717.519.6600	610.777.4892	610.458.8578	267.272.2832
	CONTACT:		Joelle Newell Brendan Duffy	Ryan Lerch	Jaimie Macartney	Leanne Hirneisen Tod Hirneisen	Sarah Wagner Mark Philips	Rick Manopello
	EMAIL:		jnewell@boroconstruction.com duffy@boroconstruction.com	ryan@cedarelectricinc.com	jcm@cypriumsolutions.com	leanne@hirneisenelectric.com tod@hirneisenelectric.com	sarah@philipsbrothers.com mark@philipsbrothers.com	rmanopello@com-20.com
<b>DIFFERENCE BETWEEN LOW BIDDERS</b>								
Base Bid			\$ 4,982,000.00	\$ 5,270,000.00	\$ 5,849,000.00	\$ 5,566,700.00	\$ 5,486,900.00	\$ 7,500,000.00
<b>DIFFERENCE BETWEEN LOW BIDDERS</b>								
Alternate Bid	Alternate Bid Description							
No. 26A - EC	ADD OR DEDUCT: Lighting Control by Eaton		\$10,000.00	\$0.00	\$0.00	\$0.00	\$10,000.00	\$115,000.00
No. 26B - EC	ADD OR DEDUCT: Lighting Control by Acuity Brand Nlight		\$10,000.00	\$0.00	\$12,000.00	\$0.00	\$15,000.00	\$5,000.00
No. 26C - EC	ADD: Utility Connection for Future District Equipment Shed		\$10,000.00	\$18,000.00	\$5,000.00	\$18,000.00	\$14,200.00	\$20,000.00
No. 26D - EC	DEDUCT: Parking Lot		(\$40,000.00)	\$70,000.00	(\$102,000.00)	\$70,000.00	\$85,100.00	(\$26,000.00)
No. 27A - EC	ADD OR DEDUCT: Telcor System		\$20,000.00	\$20,000.00	\$0.00	\$20,000.00	\$17,000.00	\$40,000.00
No. 27B - EC	ADD OR DEDUCT: Data Connection		\$86,000.00	\$55,000.00	\$75,000.00	\$56,000.00	\$103,500.00	\$30,000.00
No. 27C - EC	DEDUCT: Distributed Antenna System		(\$97,000.00)	\$65,000.00	(\$95,000.00)	\$100,000.00	\$80,000.00	\$65,000.00
No. 27D - EC	ADD: Data Connection at Media Center		\$5,500.00	\$6,000.00	\$6,000.00	\$4,000.00	\$15,800.00	\$6,000.00
No. 27E - EC	ADD: Data Connection at Emotional Support		\$3,700.00	\$5,000.00	\$6,000.00	\$3,000.00	\$7,400.00	\$6,800.00
No. 27F - EC	ADD: Data Connection at Rooms A227/A229		\$4,800.00	\$4,000.00	\$3,000.00	\$6,000.00	\$5,600.00	\$4,800.00
No. 28A - EC	ADD OR DEDUCT: Access Control System by DNA Fusion		\$20,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$50,000.00
No. 28B - EC	ADD OR DEDUCT: Access Control System by Colbalt X1		\$12,000.00	\$0.00	\$11,000.00	\$10,000.00	\$0.00	\$40,000.00
<b>TOTAL ALL ALTERNATES TAKEN</b>			\$ 45,000.00	\$ 243,000.00	\$ (79,000.00)	\$ 287,000.00	\$ 353,600.00	\$ 356,600.00
<b>BID FORM ATTACHMENTS</b>								
1	Bid Security - 10%		Yes					
2	Bid Bond Form (AIA Document A310) or other form of bid security specifically permitted.		Yes					
3	Non-Collusion Affidavit		Yes					
4	Agreement of Surety		Yes					
5	Alternates		Yes					
6	Unit Cost Allowances		Yes					
7	Unit Prices		Yes					
8	Contractor Qualification Statement (AIA Document A305) and Financial Statement		Yes					
<b>NOTE RECEIPT OF ADDENDUMS</b>								
01	Issued 14 February, 2020		Yes					
02	Issued 21 February, 2020		Yes					
03	Issued 27 February, 2020		Yes					
<b>BID FORM SIGNED</b>								
			Yes					
<b>BIDDER:</b>								
			<b>Boro Construction</b>	<b>Cedar Electric</b>	<b>Cyprum Solutions</b>	<b>Hirneisen Electrical</b>	<b>Philips Brothers Electrical Contractors, Inc.</b>	<b>US Solutions</b>

<b>PC 03 March 2020</b>	<b>BIDDER:</b>		<b>Jay R. Reynolds</b>	<b>Myco Mechanical</b>	<b>Vision Mechanical</b>
	<b>ADDRESS:</b>		1 Brooks Ave	1 North Washington St.	135 Juniata Street
			Willow Street, PA 17584	Telford, PA 18969	West Reading, PA 19611
	<b>PHONE:</b>		717.464.2755	610.382.0267	610-376-6700
	<b>CONTACT:</b>		Wayne Reynolds	Tammy Friel	Eric Unger
	<b>EMAIL:</b>		wreynolds@jrrinc.com	tfriel@mycomechanical.com	ericunger@visionmechanical.com
<b>Base Bid</b>					
			<b>\$ 3,062,000.00</b>	<b>\$ 3,274,000.00</b>	<b>\$ 3,427,333.00</b>
<b>DIFFERENCE BETWEEN LOW BIDDERS</b>					<b>\$ 212,000.00</b>
<b>Alternate Bid</b>	<b>Alternate Bid Description</b>				
<b>No. 22A - PC</b>	<b>ADD: Utility Connection for Future District Equipment Shed</b>		\$ 1,700.00	\$ (1,500.00)	\$ 2,500.00
<b>No. 22B - PC</b>	<b>DEDUCT: Press Fittings</b>		-	\$ (2,500.00)	\$ 15,000.00
<b>TOTAL ALL ALTERNATES TAKEN</b>			<b>\$ 1,700.00</b>	<b>\$ (4,000.00)</b>	<b>\$ 17,500.00</b>
<b>BID FORM ATTACHMENTS</b>					
1	<b>Bid Security - 10%</b>		Yes		
2	<b>Bid Bond Form (AIA Document A310) or other form of bid security specifically permitted.</b>		Yes		
3	<b>Non-Collusion Affidavit</b>		Yes		
4	<b>Agreement of Surety</b>		Yes		
5	<b>Alternates</b>		Yes		
6	<b>Unit Cost Allowances</b>		Yes		
7	<b>Unit Prices</b>				
8	<b>Contractor Qualification Statement (AIA Document A305) and Financial Statement</b>		Yes		
<b>NOTE RECEIPT OF ADDENDUMS</b>					
01	<b>Issued 14 February, 2020</b>		Yes		
02	<b>Issued 21 February, 2020</b>		Yes		
03	<b>Issued 27 February, 2020</b>		Yes		
<b>BID FORM SIGNED &amp; SEALED</b>					
			Yes		
<b>BIDDER:</b>			<b>Jay R. Reynolds</b>	<b>Myco Mechanical</b>	<b>Vision Mechanical</b>



<b>Turf</b>	<b>COMPANY:</b>		A-Turf, Inc.	FieldTurf	Shaw Sports Turf	Sprinturf
	<b>ADDRESS:</b>		PO Box 157	7445 Cote-de-Liesse Rd, Suite 200	185 South Industrial Blvd.	146 Fairchild St Suite 150
			Williamsville, NY 14231	Montreal, QC, Canada, H4T 1G2	Calhoun, GA 30701	Daniel Island, SC 29492
	<b>PHONE:</b>		717.587.9663	443.569.2372	609.977.3961	484.995.7696
	<b>CONTACT:</b>		Dave Martin	Michael Glorioso	Lee Defreitas	Dan Driscoll
	<b>EMAIL:</b>			<i>Michael.Glorioso@fieldturf.com</i>	<i>wreynolds@jrrinc.com</i>	<i>ddriscoll@sprinturf.com</i>
Base Proposal			\$ 788,580.00	\$ 734,822.44	\$ 658,391.00	\$ 615,321.00
<b>DIFFERENCE BETWEEN LOW PROPOSALS</b>						<b>\$ 43,070.00</b>
<b>Alternate Bid</b>	<b>Alternate Bid Description</b>					
No. 1	ADD: Sythetic Turf & Installation - East Fields		\$ 771,680.00	\$ 669,267.88	\$ 622,268.00	\$ 587,626.00
No. 2	ADD: Supply & Install Shock Pad - West Fields			\$ 172,500.59	\$ 192,351.00	\$ 181,808.00
No. 3	ADD: Supply & Install Shock Pad - East Fields			\$ 172,500.00	\$ 192,351.00	\$ 181,808.00
No. 4	Maintenance Equipment per Section 1.9.B.3		-	-	\$ 4,907.00	\$ 10,131.00
<b>TOTAL ALL ALTERNATES TAKEN</b>			<b>\$ 771,680.00</b>	<b>\$ 1,014,268.47</b>	<b>\$ 1,011,877.00</b>	<b>\$ 961,373.00</b>
<b>COMPANY:</b>			A-Turf, Inc.	FieldTurf	Shaw Sports Turf	Sprinturf